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1. CONTRACT/PURCH. ORDERS 2. DELIVERY ORDER/ CALL NO, 3. DATE OF ORDER/CALL 4. REQ PURCH. REQUEST K. 5. PRIORITY
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6. ISSUED BY CODE | NBB336 7. ADMINISTERED BY CODE | SD101A
CDA NAWCWD CODE 2200000 DCMA BIRMINGHAM & DELIVERY FOB
ATTN: B. MONCKTON 1910 THIAD AVENUE NORTH DEST
(760) 933-8234 SUITE 201 [ ] oTHER
1 ADMIN CIRCLE, BLDG 882 BIRMINGHAM AL 35203-3514

CHINA LLAKE CA 93555-6100 (See Schadule if other)

9. CONTRACTOR CODE | 1H996 FACILITY 10. DELIVER TO FOH POINT BY (Datey {11, MARK IF BUSINESS IS
SEE SCHEDULE SMALL
EgﬁgﬂM%OSHPOHATEON 12 BIRCOUNT TERMS SMALL
1030 TITAN COURT g
FORT WALTON BEACH FL 32547 -
13. MAIL INVOICES TO THE ADDRESS IN BLOCK
See ltem 15
t4. SHIP TO CODE 15. PAYMENT WILL BE MADE BY CODE l HQQ338
DFAS - COLUMBUS CENTER & MOCAS MARK ALL
SEE SCHEDULE SOUTH ENTITLEMENTS PACKAGES AND
PO BOX 182264 PAPERS WITH
COLUMBUS OH 43218-2264 IDENTIFICATION
NUMBERS IN
BLOCKS I AND 2.
16. DELIVERY/ D % | This detivery ordericatl is issucd an snother Gow, apeney or tn accordance with and subject to terms and conclitlons of above numberad contract.
TYPE [CALL
OF PURCHASE Reference your yuole dated ] Fumnish the following on 1erms speeificd herein,
ORDER i ) ACCEPTANCE, THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE

ORDER AS IT MAY PREVIOUSLY HAVE BEEN OR 1S NOW MODIFIED, SUBJECT TO ALL OF THE TERMS
AND CONDITIONS SET FORTH, AND AGRIZES TO PERFORM THE SAME.

NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE DATE SIGNED
(YYYYMMMDD)

[X} If this box is marked, supplier inust sign Acceptance and return the following number of copies: 1

17. ACCOUNTING AND APPROPRIATION DATA/ LOCAL. USE

See Schedule

18, [TEM NO. 19, SCHEDULE OF SUPPLEES/ SERVICES ). QUANTITY
ORDEREEY 2L.UNIT | 22, UNIT PRICE | 23. AMOUNT
ACCEPTED*

SEE SCHEDULE

* I quempiny cceepted by the Govertttend (s same as 24 UINTTED STATES OF AMERIC A 25, TOTAL $4,841,565.00
ity ovdered. imficare Iy X I differeni. enter actual 29,
qucntity uccepted below quangiy ordered and encircle BY: MARY K.JacoRs CONTRACTING / ORDERING OFFICER DIFFERENCES
26. QUANTITY IN COLUMN 20 HAS BEEN 27, SHIP NO. 28. DO VOUCHER NG, [30.
INITIALS
DINSPECTED D RECEIVED |:| ACCEPTED, AND CONFORMS 7O THE E— A
CONTRACT EXCEPT AS NOTED PARTIAL 32, PAID BY 33 AMOUN} VEREFIED
CORRECT FOR
FINAL
DATE SIGNATURE OF AUTHORIZED GOVT, REP. 3 ENT
PP 3 T 31 PAYMEN 34. CHECK NUMBER
36, [ certify this account i correct and proper for payment, COMPLETE
PARTIAL 35. BILL OF LADING NO.
DATE SIGNATURE AND TITLE OF CERTIFYING OFFICER FINAL - ! ! .
37. RECEIVED AT 38. RECEIVED BY 34, DATE RECEIVED 4. TOTAL 41. S/R ACCOUNT NO. | 42. $/R VOUCHER NO.
(YYYYMMMDD) CONTAINERS

0D Form 1155, JAN 1998 (EG) PREVIOUS EDITICN MAY BE USED,




SECTION A Solicitation/Contract Form

FOR YOUR INFORMATION: The following addresses and point of contacls are provided:

Name: William Monckton (Contract Specialist)
Phone: (760) 939-8234

DSN: 437-8234

FAX: (760)9239-8186

Email address:  William. Monckton@navy,.mil

Name: Rosie Vorwerk (COR)

Phong;  (760) 939-0260

DSN:  437-0260

Email address: Rosemarie.vorwerk @navy.mil

Name: Jay Chun (Technical POC)
Phone:  (760) 939-0293
DSN:  437.0293

Email address:  Jay.chun@navy.mil

Name: Dave Baur (Alt TPOC)
Phone:  (760) 939-0292
DSN:  437-0292

Email address:  David.baur @nayy,mil

This order incorporates the terms and conditions of the Basic Contract.
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| SECTION B Supplies or Services and Prices
3
"' ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0001 i Job 3 S EST
COMBAT ENVIRONMENT SIMULATION (CES)
CPAF - TACTS/ACTS Upgrade in accordance with Section C Statement of
Work,
NONSEVERABLE.
Classification SECTION in accordance with DD254 of Basic Contract.
MAX COST
BASE FEE
SUBTOTAL MAX COST + BASE
MAX AWARD FEE
TOTAL MAX COST + FEE $4.841,565.00
ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
00101 $ 3
FOR NAVY ACCOUNTING PURPOSES ONLY
CPAF - TACTS/LATR in accordance with Section 3.1 of Statement of Work,
PURCHASE REQUEST NUMBER (010060904
ACRN AA Funded Amount (Cost + Fee) $50,000.00
ITEMNO  SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0002 1 Job $ $ NSP
DATA
CPAF - In accordance with Exhibit A, Contract Data Requirements List.
NSP - Not Separately Priced,
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SECTION C Descriptions and Specifications

TACTS/ACTS UPGRADE AND SUSTAINMENT PROJECT
STATEMENT OF WORK - NONSEVERABLE

1.0 SCOPE

The scope of this task order statement of work (SOW) requires the contractor to complete the tasks as a team
member of the Joint Navy Tactical Aircrew Combat Training System (TACTS) and Air Foree Air Combat Training
System (ACTS) Government/Industry Team,

2.0 APPLICABLE DOCUMENTS
The following documents are applicable in the performance of this SOW,

2.1 TARIF Program Office Process, Policy and Procedures Manual
2.2 TARIF Facility Policies and Procedures Manual
2.3 Most current TACTS/ACTS Upgrade and Sustainment Primavera Integrated Project Baseline {IPR)

3.0 REQUIREMENTS

The Joint Navy Tactical Aircrew Combat Training System (TACTS) and Air Force Air Combat Training
System (ACTS) Gavernment/Industry Team developed the requirements included in this Task Order.

The required TACTS/ACTS software and hardware support will include the integration of enhancements,
maodernization, minor upgrades, and corrections to Software Problem Reports (SPRs) and Software Trouble Reports
(STRs) to the common CCS Software on a common hardware platform (PC/WIN2K). The testing of the software
and hardware at the TARIF Facility will follow this. After successfully testing, the software and hardware will be
delivered/insialled along with the necessary upgrades as a new haseline at the various TACTS/ACTS Air Force and
Navy ranges. The common software baseline will be updated and delivered on a continuous basis every 6 moaths
to include additional enhancements, modernization, minor upgrades, and software corrections.

A commen PC CCS hardware and software for the Alaska ranges, and for NTC Air Warrior is required. The
PC CCS for the Alaska ranges, and Air Warrior shall have current range capabilitics. TACTS/LATR integration is
required which inctudes the spiral development of an alternate source of High Activity Participants (HAP), wracking
of up to 100 HAP, and engaging the 100 HAP with weapons and EW. TENA gateways of EW, weapons, and TIS
are to be developed between the common PC CCS and ADDS. RADS maintenance and upgrades are required.

The following paragraphs call out the tasks and products required of the contractor. In all cases, the most
current TACTS/ACTS Upgrade and Sustainment Primavera [PB with associated responsibilities and work levels
shall apply (see Applicable Doc 2.1, 2.2 and 2.3). The contractor is expected to adjust resources to comply with the
monthly changing TACTS/ACTS Upgrade and Sustainment Primavera IPB. The contractor shail perform in
accordance with the TARIF Program Office Process, Policy and Procedures Manual, applicable document 2.1 and
the TARIF Facility Policy and Procedures Manual, applicable document 2.2. These manuals detail the processes,
criteria and festing paramelers for software and hardware development for the following: Requirement
Analysis/Allocation and Interface Definition, Preliminary Design, Detailed Design, Code and Unit Test, Integration,
Formal Quatification Testing (FQT), Technical Evaluation (TECHEVAL), Site Installations and Acceplance
Testing, Production, Program Management, Systems Engineering, Documentation and Facility support. In addition,
facility processes and procedures are detailed in the TARIF Facility Policy and Procedures Manual, applicable
document 2.2.
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The TACTS/ACTS Upgrade and Sustainment Primavera Integrated Project Baseling (IPR) includes the
following elements:

3.1 Reqguirements Analysis/AHocation and Interface Definition:
The contractor shall complete requirements analysis/allocation and interface definition tasks in accordance with
applicable document 2,1, TARIF Program Office Process, Policy and Procedures Manual and 2.3 the most current
TACTS/ACTS Upgrade and Sustainment Primavera Integrated Project Baseline (IPB).

3.2 Preliminary Design:
The contractor shall complete prefiminary design tasks in accordance with applicable document 2.1, TARIF
Program Office Process, Policy and Procedures Manual and 2.3 the most current TACTS/ACTS Upgrade and
Sustainment Primavera Integrated Project Baseline (IPB).

33 Deiailed Design:
The contractor shall complete detaited design tasks in accordance with applicable document 2.1, TARIF Program
Office Process, Policy and Procedures Manual and 2.3 the most current TACTS/ACTS Upgrade and Sustainment
Primavera Integrated Project Baseline (IPB).

34 Code and Unit Test
The contractor shall complete code and unit test tasks in accordance with applicable document 2.1, TARIF Program
Office Process, Policy and Procedures Manual and 2.3 the most current TACTS/ACTS Upgrade and Sustainment
Primavera Integrated Project Baseline (1PB).

35 Integration:
The contractor shalt complete integration tasks in accordance with applicable document 2.1, TARIF Program Office
Process, Policy and Procedures Manual. and 2.3 the most current TACTS/ACTS Upgrade and Sustainment
Primavera Integrated Project Baseline (IPB).

3.6 FQT
The contractor shall complete FQT tasks in accordance with the most current version of the project Software Test
Description (STD}, in applicable document 2,1 and 2.3 the most current TACTS/ACTS Upgrade and Sustainment
Primavera Integrated Project Baseline (IPB).

3.7 TECHEVAL:
The contractor shall complete TECHEV AL 1asks in accordance with the most current version of the project STD, in
applicable document 2.1 and 2.3 the most current TACTS/ACTS Upgrade and Sustainment Primavera Integrated
Project Baseline {IPB).

3.8 Site Installations and Acceptance Testing:
The contractor shall complete site installation tasks in accordance with the most current version of the appropriate
range’s Site [nstallation Plan (S1P) and site acceptance testing in accordance with the most curreat version of the
project STD, in applicable document 2.1 and 2.3 the most current TACTS/ACTS Upgrade and Sustainment
Primavera Integrated Project Baseline (IPB).

3.9 Production:
The coatractor shall complete production tasks in accordance with applicable documents 2.1, TARIF Program
Office Process, Policy and Procedures Manual. and 2.3 the most current TACTS/ACTS Upgrade and Sustainment
Primavera Integrated Project Baseline (IPB),

3,10 Project Management;
The contractor shall perform the project management tasks including managing contractor resources, provide inputs
to the IPB and attending In-Process Reviews (IPR} in accordance with appticable documents 2.1, TARIF Program
Office Process, Policy and Procedures Manual and 2.3 the most current TACTS/ACTS Upgrade and Sustainment
Primavera Integrated Project Baseline (IPB).
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3.101 Systems Engineering Tasks:
The contractor shall complete system engineering tasks and in accordance with applicable decument 2.1, TARIF
Program Office Process, Policy and Procedures Manual and 2.3 the most current TACTS/ACTS Upgrade and
Sustainment Primavera Iategrated Project Baseline (IPB).

3.12 Doecumentation;
The contractor shall complete documentation tasks in accordance with applicable document 2.1, TARIF Program
Office Process, Policy and Procedures Manual and 2.3 the most current TACTS/ACTS Upgrade and Sustainment
Primavera Integrated Project Baseline (IPB). The contractor is not responsible for delivery of a complete
documentation package, or any particular document.  The contractor is part of the team that will create, update and
review the documentation packages.

3.13 Facilities:
The contractor shall complete facitities tasks in accordance with applicable documents 2.1, TARIF Program Office
Process, Policy and Procedures Manual, 2.2, TARIF Facility Policy and Procedures Manual and 2.3, the most
current TACTS/ACTS Upgrade and Sustainment Primavera Integrated Project Baseline (IPB).

4.0 SPECIAL CONSIDERATIONS
4.8 Government Furnished ftems
4.1.1 Facilities:

The contractor shall perform tasks at TARIF. The TARIF facility will be made accessibie for use
in performance of this Task Order. Scheduling of TARIF shall be in accordance with the TARIF Facility Process
and Procedure Manual, applicable document 2,2 and 2.3 the most current TACTS/ACTS Upgrade and Sustainment
Primavera Imegrated Project Baseline (IPB). The Government will provide dedicated workspace.

The contractor shall consider the facility cost, as an option, of performing tasks under this SOW
off-Center, Off-Center facilities would require areas for classified work and storage, internal classified LAN,
unclassified LAN for internet access and e-mail, and VTC and conference capabilities. Developer workstations for
up to ten software developers would be GFP.

4.2 Travel

The contractor will be required to travel in the performance of this Task Order. The Government
estimates travel to consist of the travel calted out in applicable document 2.3 the most current TACTS/ACTS
Upgrade and Sustainment Primavera Integrated Project Baseline (IPB). The contractor is expected to adjust
resources o comply with the monthly changing TACTS/ACTS Upgrade and Sustainment Primavera IPB, applicable
document 2.3,

4.3 Material:
The contracior will be required to procure material in the performance of this Task Order. The
Government estimales material 10 consist of the material caifed out in applicable document 2.3 the most current
TACTS/ACTS Upgrade and Sustainment Prisnavera Integrated Project Baseline (IPB). The contractor is expected to
adjust resources 1o comply with the monthly changing TACTS/ACTS Upgrade and Sustainment Primavera IPB,
applicable decument 2.3,
4.4 Security:

The performance of this Task Order is classified at the level of Secret.

4.5 Monthly Status Reports:
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In support of this task order, the contractor shall deliver a monthty Cost, Schedule and Status
Report (C/3SR) in accordance with CDRL AGD1. The Contractor will deliver a monthty status repart that includes
a summary of work performed, problems encountered, problems resolved, current schedules and information,
inciuding period and cumulative funds/hours expended. This report will be provided to the Technical Coordinator
no later than 10 working days following the end of the Contractor’s monthly accounting period.

4.6
Technical Coordinator: Atternate Technical Coordinatos:
Jay Chun (Jay.chun@navy,mil) Dave Baur (david.baus @navy.mil)
Code 539500D Code 535100D
Telephone: 760 939-0293 Telephone: 760 939-0292
Fax number; 760 9390279 Fax number: 760 939-2770

47 Detivery Schedule:

Work shall commence upon award of this task order. The delivery schedule will be based upon
the completion of Goverament acceptance of the final delivery as specified within TACTS/ACTS Upgrade and
Sustainment Primavera Integrated Project Bascline (IPB).  Inds 1 August 2004,

Note: The Ordering period for Contract N68936-99-D-0029 ends January 14, 2004, in accordance with paragraph (d) of FAR
52.216-22 “Indefinite Quantity” of the contract: “Any order issued during the effective period of this contract und not completed
within that period shall be completed by the Centructor within the time specified in the order. The contract shall govern the
Contractor's and Government's rights and obligations with respect to that erder to the same extent as if the order were completed
during the contract's effective period: provided, that the Contractor shall not be reguired to make any deliveries under this
contract 18 months af] piration of the cont )




SECTION E Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspecied/accepled at:

CLIN
(001

0002

INSPECY AT
Destination

Destination

INSPECT BY
Government

Government

ACCEPT AT
Destination

Destination

N68936-99-D-0029
0003
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ACCEPT BY
Government

Government



SECTION F Deliveries or Performance

DELIVERY INFORMATION

CLINS DELIVERY DATE
0001 POP 17-JUN-03 TO
01-AUG-04

0002 POP 17-JUN-03 TO
15-AUG-04

UNIT OF ISSUE QUANTITY FOB

Job

lob

Dest.

Dest

N68936-99-D-(029

0003
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SHIP TO ADDRESS
NG68936
CDR NAWCWD CODE 5395000
JAY CHUN / TARIF PROGRAM
MANAGER
1 ADMIN CIRCLE

CHINA LAKE CA 93555-6100

Per DDD1423
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SECTION G Contract Administration Data
ACCOUNTING AND APPROPRIATION DATA

AA: 97X4930 NH2C 252 77777 0 054219 2F 000000 QI0516550070
AMOUNT: $50,000.00

The table below restates all of the ACRNs and their total obligation amount on this task order, The table also breaks
out the portion of the funding apportioned to “estimated cost” and “basefaward fee”.

[ sLN | ACRN | Est Cost Fee Total
[ omoior | AA Ik J $30,000.00

Submittal of invoices in accordance with 5252.232-90(H of Basic Contract.
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SECTION I Contract Clauses

CLAUSES INCORPORATED BY REFERENCE:

52,232-22 Limitation Of Funds

APR 1984

N68936-99-D-0029
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SECTION I List of Documents, Exhibits and Other Attachments

Section J Table Of Contents

DOCUMENT TYPE DESCRIPTION PAGES DATE
Exhibit A Contract Data Requirements List 1 JAN-06-2003
Attachment | TARIF Support Award Fee Calculation 1 JUN-11-2003

Atlachment 2 TACTS/ACTS Integrated Project Bascline (IPB) 1 FEB-17-2003




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Fublic reparing burden for this coltection of infermation Is estimated to average 10 hours per rasponse, Including the time for reviewing instructions, searching existing dala sources, gathering and maintaining
o o :

the data needed, and completing and

roducing Lhis burden, to [

g the «
of Defense, W,

Send comments regarding this burden eslimate or any other aspect of (hs calledlion of information, inchiding suggestions. for
1 Readquarters Sarvices. Direclorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suita 1204, Artington, VA, 22202-4302,

and lo the Oifice of Management and Budget, Paperwork Reduction Projact (0704-0188), Washinglon, DC 20503, Please DO NOT RETURN your form to eithar of lhese addrosses. Send complaled fomm to
ho Govermment {ssuing Contracting Officer for Contract/PR No. llsted in Block E,

A. CONTRACT LINE ITEM NO.

0003

B. EXHIBIT

C. CATEGORY:

A TOF ™

OTHER:

D. SYSTEM/ITEM

£, CONTRACT/PR NO.
N68936-99-D-0029/0003

F. CONTRACTOR
TYBRIN CORPORATION

1. DATAITEM NO.

A001

2. TITLE OF DATA ITEM

Program Progress Report

3. SUBTITLE
Monthly Status Report

4. AUTHORITY (Data Acquisition Gocumaent No.)

5. CONTRACT REFERENCE

6. REQUIRING CFFICE

DEMGMT-80555 (SEE BLK 16) SOW Para 4.5 NAWCWD 539500D
7. DD 250 REQ g.EDéSl;I;F?ES?EMENT 10. FREQUENCY ;ijDhJ’;'gEs%;FQRST 14, DISTRIBUTION
LT MTHLY 35 DARO b. COPIES
B. APP CODE N/A 11. AS OF DATE 13. DATE OF SUSSEQUENT a. ADDRESSEE Firat
SUBMISSION Draft
N/A 0 EOM+ 10 DAYS rer | mope
NAWC: 5395000 0| 1 [
TP . NAWC: 220000D ¢ | 1 0
Block 4: Tailor DID as follows: Contractor format NAWC. 335D00D T 5

authorized provided that the DID is used as a guideline.

Block 14: Submission of this report by electronic mail is

preferable. Jay.Chun@navy.mil

15, TOTAL == ] 3

. PREPARED BY H. DATE I. APPROVED BY J. DATE
Naval Air Warfare Center
Weapons Division 01/06/03 Rosemarie D. Vorwerk 01/06/03

China Lake, CA 93555

DD Form 1423-1, 1 Jun 9090

Page 1




CES AWARD FEE
Contractor Fee Calculation WorkSheet

TASK ORDER:

TOTAL AVAILABLE AWARD FEE:

AVAILABLE AWARD FEE ALLOCATION BY PERIOD:

PERIOD FROM TO
(6 mos each)} (date) (date)}
1 Date of Award 30-Sep-03
2 1-0ct-03  31-Mar-04
3 1-Apr-04  30-Sep-04
4
5
6
7
8
9
10

A

PERCENTAGE
OF TOTAL FEE

25

-3

35

X

40%

1
I

100%

TASK ORDER TITLE: TARIF Support

11-Jun-03

AVAILABLE
AWARD FEE

p
J

M

N

n
\J

C T Total Award Fee Available

Numbers in "PERCENTAGE OF TOTAL FEE" column must be integer numbers. Sum of "PERCENTAGE OF TOTAL FEE" column must equal 100.
If numbers in the "AVAILABLE FEE POOL" column are not integer numbers (whole dollars wihtout cents, those figures shall be truncated

to whole dollars)

N68936-99-D-0029 / 0003
Attachment (1)

S

EVENT/MILESTONE
TO SUCESSFULLY COMPLETE




i

TACTS /ACTS Upgrade and Substainment Primavera Inlegrated Project Baseline (IPB)

Applicable Document 2.3 (Plan as of 17 Feb 03} |

ACTIVITY GOVT HRS
18] ACTIVITY TITLE START FINISH : ESTIMATE Quantity GOVT ESTIMATE
1.0 ‘Alaska Common CCS
1.1 |Planning 01-Apr-03{ 01-May-03 640
1.2 |Requirements Analysis 01-May-03| 01-4un-03 640:
1.3 {Prelim & Detail Design 01-Jun-03] 01-Oct-03 2560!
1.4 Code, unit test, integrate, test 01-Jul-03; 01-Jan-04 3840
1.5 FQT 01-Jan-04: 01-Feb-04 640
. 1.6 .TechEval 01-Feb-04 G1-Mar-04 640
1.7 {installation & Acceptance Test 01-Apr-04: 01-May-04: 640
1.8 iTravel {3 people, 2 wks) 7
1.9 {Material :$  150,000.00
SUBTOTAL 96800 i
2.0 {Air Warrior Common CCS
2.1 Planning 01-Apr-03: 01-May-03 320
2.2 Requirementis Analysis 01-May-03! 01-Jun-03 320!
2.3 ‘Prelim & Detail Design 01-Jun-03; 01-0ct-03 1280:
2.4 Code, unit test, integrate, test 01-Jul-03; 01-Jan-04 1920,
2.5 [FQT 01-Jan-04; 01-Feb-04 480
2.6 [TechEval 01-Feb-04; 01-Mar-04 480
2.7 lInstallation & Acceptance Test 01-Apr-04| 01-May-04: 840
u 2.8 Travel (3 people, 2 wks) ‘ 7
2.9 :Material $  150,000.00
i SUBTOTAL 5440
3.0 {100 HAP i
3.1 {Planning 08-Apr-03: 0l-May-03 160
3.2 |Reguirements Analysis 01-May-03¢  01-fun-03 160
3.3 iPrelim & Detail Design 01-fun-031  01-Oct-03 680
3.4 ‘Code. unit test, integrate, test 01-Jul-03:  0-Jan-04 1890
3.5 iFQT 01-Jan-04|  01-Feb-04 480
3.6 TechEval 01-Feb-04] 01-Mar-04 480
3.7 Installation & Acceptance Test O1-Apr-04| 01-May-G4 640!
3.8 Travel (3 people, 2 wks) : 4 5 50,000.00
3.9 Material ;
SUBTOTAL: 4490:
3.0 5.7 UPGRADE
3.1 {Pianniag 0i-Jun-03!  01-Jul-03 160
3.2 Requirements/Development 01-Jul-03: 01-Nov-03 1440
3.3 Integration/Test/Install 01-Oct-03;  1-Dec-03 &40
3.4 Travel (3 people, 2 wks) : 4 i
3.5 Materiai 3 50,000.00
: SUBTOTAL 2240
4.0 |5.8 UPGRADE :
4.1 {Plaaning 01-fan-04] 01-Feb-04 160
4.2 {Requirernents/Development Q1-Feb-04| 01-May-04 1440 :
4.3 {Integration/Test/Install 01-Apr-04i  01-Jun-04 640
4.4 Travel (3 people, 2 wks} 4
4.5 Material $ 50,000.00
SUBTOTAL 2240
5.0 {Weapons Sims, RADS, TENA 01-Apr-031  D1-Jun-04 5] 500,000.00
6.0 iIPROGRAM MANAGEMENT 031-Apr-03; 01-Jul-04: 2360
7.0 :SYSTEM ENGINEERING 01-Apr-03:  01-Jul-04; 2360 N
3.0 .CM/DM 01-Apr-03:  G1-Jul-04: 2360
9.0 DOCUMENTATION Ot-Apr-03 01-Jul-04 5%0
10.0 FACILITY 0i-Apr-03]  01-Jul-04 2360
11.0 |Off-site Facility Option 0l-Apr-03|  07-Jan-04
TOTAL 34040 260 3 950,000.00 :

NB68936-99-D-0029/0003
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